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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

PART 1   GENERAL

1.1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the date the Contractor receives the notice 
to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 240 calendar days after the date the 
Contractor receives the notice to proceed.  The time stated for completion 
shall include final cleanup of the premises. (FAR 52.211-10)

1.2   LIQUIDATED DAMAGES-CONSTRUCTION (APR 1984)

(a)  If the Contractor fails to complete the work within the time 
specified in the contract, or any extension, the Contractor shall pay 
to the Government as liquidated damages, the sum of $410.00 for each 
day of delay.

(b)  If the Government terminates the Contractor's right to proceed, 
the resulting damage will consist of liquidated damages until such 
reasonable time as may be required for final completion of the work 
together with any increased costs occasioned the Government in 
completing the work.

(c)  If the Government does not terminate the Contractor's right to 
proceed, the resulting damage will consist of liquidated damages until 
the work is completed or accepted.  (FAR 52.211-12)

1.3   EXCEPTION TO LIQUIDATED DAMAGES

Since the Contractor's obligations specified in Section 02951 REFORESTATION 
may extend beyond the completion time specified in paragraph COMMENCEMENT, 
PROSECUTION, AND COMPLETION OF WORK, these periods and the additional work, 
if required, will be exempt from liquidated damages provided all other work 
has been completed.

1.4   CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (DEC 1991)

(a)  The Government --

(1)  Will provide the Contractor, without charge, one set of 
large-scale contract drawings and specifications except 
publications incorporated into the technical provisions by 
reference;

(2)  Will furnish additional sets on request, for the cost of 
reproduction; and

(3)  May, at its option, furnish the Contractor one set of 
reproducibles, or half-size drawings, in lieu of the drawings in 
paragraph (a)(1) of this clause.
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(b)  The Contractor shall --

(1)  Check all drawings furnished immediately upon receipt;

(2)  Compare all drawings and verify the figures before laying out 
the work;

(3)  Promptly notify the Contracting Officer of any discrepancies; 
and

(4)  Be responsible for any errors which might have been avoided 
by complying with this paragraph (b).

(c)  Large scale drawings shall, in general, govern small scale 
drawings.  Figures marked on drawings shall, in general, be followed in 
preference to scale measurements.

(d)  Omissions from the drawings or specifications or the 
misdescription of details of work which are manifestly necessary to 
carry out the intent of the drawings and specifications, or which are 
customarily performed, shall not relieve the contractor from performing 
such omitted or misdescribed details of the work, but shall be 
performed as if fully and correctly set forth and described in the 
drawings and specifications.

(e)  The work shall conform to the specifications and the contract 
drawings identified on the following index of drawings:

FILE NO. YYA-15-297

  DRAWING TITLE                                                  DRAWING NO.

  VICINITY MAP, PROJECT LOCATION MAP AND INDEX                         1
  GENERAL PLAN                                                         2
  GENERAL PLAN                                                         3
  GENERAL PLAN                                                         4
  GENERAL PLAN                                                         5
  GENERAL PLAN                                                         6
  SITE PLAN - SITE NO. YAL-3                                           7
  SITE PLAN - SITE NO. YAL-7                                           8
  SITE PLAN - SITE NO. YAL-8                                           9
  SITE PLAN - SITE NO. YAL-9                                           10
  SITE PLAN - SITE NO. YAL-10                                          11
  SITE PLAN - SITE NO. YAL-12                                          12
  SITE PLAN - SITE NO. YAL-13                                          13
  SITE PLAN - SITE NO. YAL-15 AND YAL-15A                              14
  SITE PLAN - SITE NO. YAL-16                                          15
  SITE PLAN - SITE NO. YAL-19                                          16
  SITE PLAN - SITE NO. YAL-21                                          17
  SITE PLAN - SITE NO. YAL-22                                          18
  SITE PLAN - SITE NO. YAL-23                                          19
  SITE PLAN - SITE NO. YAL-24 AND YAL-25                               20
  SITE PLAN - SITE NO. YAL-26                                          21
  GENERAL SITE DETAILS                                                 22
  PIPE DETAILS                                                         23
  MISCELLANEOUS PIPE DETAILS                                           24
  CONSTRUCTION DETAILS                                                 25

  (DFARS 252.236-7001)
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1.5   WORK TO BE PERFORMED BY CONTRACTOR'S OWN ORGANIZATION

Within 10 days after award, the successful bidder/contractor must furnish 
the Contracting Officer a description of the items of work which will be 
performed with its own forces and the estimated cost of those items.  (See 
FAR 52.219-14, LIMITATIONS ON SUBCONTRACTING)

1.6   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information.  The Government shall not be responsible for any 
interpretation of or conclusion drawn from the data or information by the 
Contractor.

(a)  The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by surveys.

(b)  Weather Conditions.  Information with respect to temperatures and 
precipitation may be obtained from the National Weather Service.

(c)  Transportation Facilities.

(1)  Roads.  Mississippi Highway Nos. 8 and 9 and Interstate 55 
serve the general area.

(2)  Railroads.  The Illinois Central Railroad serves the general 
area.

(d)  Floods.  High water stages or events are not to be considered a 
"flood," and damages resulting therefrom are not compensable under 
Section 01000 GENERAL CONTRACT REQUIREMENTS, paragraph DAMAGE TO WORK 
unless river or stream stages within the Government-furnished 
rights-of-way exceed channel capacity and overtop the natural or 
artificial banks.

1.7   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

(a)  This clause does not apply to terminations.  See 52.249-5000, 
Basis for settlement of proposals and FAR Part 49.

(b)  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a 
contractor or subcontractor at any tier shall be based on actual cost 
data for each piece of equipment or groups of similar serial and series 
for which the Government can determine both ownership and operating 
costs from the contractor's accounting records.  When both ownership 
and operating costs cannot be determined for any piece of equipment or 
groups of similar serial or series equipment from the contractor's 
accounting records, costs for that equipment shall be based upon the 
applicable provisions of EP 1110-1-8, Construction Equipment Ownership 
and Operating Expense Schedule, Region III.  Working conditions shall 
be considered to be average for determining equipment rates using the 
schedule unless specified otherwise by the contracting officer.  For 
equipment not included in the schedule, rates for comparable pieces of 
equipment may be used or a rate may be developed using the formula 
provided in the schedule.  For forward pricing, the schedule in effect 
at the time of negotiations shall apply.  For retroactive pricing, the 
schedule in effect at the time the work was performed shall apply.
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(c)  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from 
an organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, 
except that actual rates will be used for equipment leased from an 
organization under common control that has an established practice of 
leasing the same or similar equipment to unaffiliated lessees.

(d)  When actual equipment costs are proposed and the total amount of 
the pricing action exceeds the small purchase threshold, the 
contracting officer shall request the contractor to submit either 
certified cost or pricing data, or partial/limited data, as 
appropriate.  The data shall be submitted on Standard Form 1411, 
Contract Pricing Proposal Cover Sheet.  (EFARS 52.231-5000)

NOTE:  EP-1110-1-8, "Construction Equipment Ownership and Operating Expense 
Schedule" is available on the internet at http://www.usace.army.mil/
inet/usace-docs/eng-pamphlets/ep.htm, or may be purchased from the Government 
Printing Office on CD-ROM by calling (202) 512-1800.

1.8   COMMAND OVERSIGHT

Although the U.S. Army Corps of Engineers has decided that effective 1 Oct 
93 District and operating Major Subordinate Commanders will no longer be 
Contracting Officers, the Commanders will be expected to exercise oversight 
on (approve) critical decisions on this contract, including contract award 
(see FAR Clause 52.204-1, "Approval of Contract"), settlement actions and 
alternate dispute resolution (ADR).

1.9   YEAR 2000 COMPLIANCE

In accordance with FAR 39.106, the Contractor shall ensure that with 
respect to any design, construction, goods, or services under this contract 
as well as any subsequent task/delivery orders issued under this contract 
(if applicable), all information technology contained therein shall be Year 
2000 compliant.  Specifically, the contractor shall:

(a)  Perform, maintain, and provide an inventory of all major 
components to include structures, equipment, items, parts, and 
furnishing under this contract and each task/delivery order which may 
be affected by the Year 2000 compliance requirement.

(b)  Indicate whether each component is currently Year 2000 compliant 
or requires an upgrade for compliance prior to government acceptance.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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